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ADDENDUM NO.3
TO THE CONTRACT PROVISIONS AND PLANS

FOR CONSTRUqTION OF

Mill Road and Discovery Road lmprovements'

ISSUED: October L4th,2025

BID OPENING 2:00 PM October Lsth,2025

Please include Addendum No. 3 with your Bid Proposal and acknowledge receipt of the

same on the Bid Proposal.

TO PROSPECTIVE BIDDERS

The attention of all prospective bidders on the above project is directed to the following

modifications and additions to the Contract Documents, which are hereby made a part

of the Contract Provisions and Plans.

Purpose of this Addendum

To clarify that construction surveying and layout for roadwork are the responsibility of

the Contractor and shall be considered incidentalto the work'

Chanees to al Provisions

j.. Section 4-O4 - Ballast and Crushed Surfacing - Add the following paragraph at the end

of Section 4-04.5 "Payment" under "Crushed Surfacing Top Course (or Base Course|",

per ton, or per cubic yard.

The Contractor shall perform all survey control, layout, staking, and grade verification

required for roadway excavation, subgrade preparation, crushed surfacing, and paving

operations.

This work shall be performed in accordance with Section 1-05.4 "Conformity with and

Deviations from Plans and Stakes" of the WSDOT Standard Specifications. The

Contractor shall establish and maintain all necessary lines and grades from the control

points and benchmarks provided by the Engineer.
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All costs of construction surveying and layout shall be incidental to the unit contract 

price for "Crushed Surfacing Top Course (CSTC)", and no separate payment will be 

made. 

Additional survey work ordered in writing by the Engineer that is beyond the 

Contractor's normal layout responsibilities shall be paid as a "Minor Change" 

in accordance with Section 1-04.4. 

2. No other changes to measurement, payment, or bid items. All other requirements and

provisions of the Contract Documents remain unchanged.
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